
CITY OF NEWPORT 

TASK ORDER NO. 8 
TO ENGINEERING SERVICES AGREEMENT 

FOR CEOTECHNICAL ENGINEERING SERVICES 
PROJECT: BAY MOORE DRAINAGE IMPROVEMENTS 

This TASK ORDER NO. 810 the Engineering Services Agreement dated Aug. 29, 2011, hereinafter 
called Agreement, between the City of Newport, (CITY), and Foundation Engineering, Inc., 
(ENGINEER). 

A. SCOPE OF SERVICES 

CITY agrees to utilize the services of ENGINEER and ENGINEER agrees to perform 
geotechnical engineering services as defined within the scope of work. 

This PROJECT will include the following: 

I. 	(refer to attached FEI Proposal 161050 dated March 29, 2016). 

B. CITY'S RESPONSIBILITIES 

CITY to provide ENGINEER with the following information: 

I. 	CITY shall assign appropriate reviewers to the project and compile and provide a single 
consolidated, coordinated, legible, and internally consistent copy of written review comments 
to Consultant for all draft documents and work products, as appropriate. 

2. 	CITY shall provide timely review of submitted products (2-week turnaround), as appropriate. 

C. COMPENSATION 

I. CITY shall pay ENGINEER according to the fee schedule set forth in Exhibit A to the 
Engineering Services Agreement. 

2. Services provided under this Task Order shall not exceed eight thousand live hundred and five 
dollars ($8,505.00). 

D. MISCELLANEOUS 

All terms and conditions of the Engineering Services Agreement apply to this Task Order as though fully 
set forth therein. In the event of a conflict between this Task Order and the Engineering Services 
Agreement, the terms of this Task Order shall apply. 



- 

Foundation Engine rin 

By: 

Title: 

Date: 

Title: 

Date: 

The parties do mutually agree to all mutual covenants and agreements contained within this Task 
Order No. 8. 

CITY OF NEOR6, 
ay 

By: 



  

Foundation Engineering, Inc. 
	 Professional Geotechnical Services Memorandum 

  

   

Date: 	March 29, 2016 

To: 	 Jayson Buchholz, P.E. 
Senior Project Manager 
City of Newport 

From: 	Dave Running, P.E., G.E. 
Senior Engineer 

Subject: 	Proposal for Geotechnical Services 

Proposal: 	SE 4th  Street Manhole 
Proposal 161050  

Please consider this memorandum as our proposal to provide the requested 
geotechnical investigation for the above-referenced project. Details of our proposed 
scope of work, estimated costs and schedule are summarized below. 

BACKGROUND 

The City of Newport plans to construct a 36-foot deep manhole in Newport, Oregon. 
The manhole will be located on SE 4th  Street, between SE Fogarty Street and SE Harney 
Street. 

The City of Newport is the project owner and Civil West Engineering Services, Inc. 
(Civil West) is the civil designer. Civil West requested Foundation Engineering, Inc. 
provide a proposal to complete a limited geotechnical investigation for the project. 
Our work will be limited to drilling one boring at the site to provide subsurface 
information for contractors bidding on the project. 

PROPOSED SCOPE OF WORK 

Subsurface Investigation 

We propose to drill one boring near the proposed manhole location using a 
truck-mounted drill rig. The boring will extend to a depth of ±45 feet. We anticipate 
sampling the soil at 5-foot intervals. Disturbed soils samples will be taken using a 
split-spoon sampler in conjunction with the Standard Penetration Test (SPT). Relatively 
undisturbed samples may also be obtained at selected depths using thin-walled Shelby 
tubes, if fine-grained soils are encountered. All samples will be retained for possible 
laboratory testing. 

Upon completion of the drilling, the drill cuttings will be drummed and hauled off site. 
The borehole will be flushed and a 1-inch diameter, PVC standpipe piezometer will be 
installed in the boring to allow ground water levels to be measured. The top of the 
piezometer will be protected by a flush-mounted monument. After the piezometer is 
installed, we will bail the stand pipe and take an initial water level reading. We have 
assumed subsequent piezometer readings will be performed by others. 
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We understand a Right of Way permit will be required, but there will be no permit 
fees. SE 4th  Street is a low-volume residential street. The drilling will be completed 
in the parking strip on the north side of the street, allowing traffic to pass by. 
Therefore, we have assumed traffic control will be limited to signs and cones and no 
flaggers are required. We have assumed the City will provide the access for the 
exploration by blocking off curbside parking at the borehole location the day of the 
exploration. 

Laboratory Testing 

The laboratory testing will be limited to index tests (e.g., natural water contents, 
percent fines and Atterberg limits) on selected samples. The test results will be used 
to help classify the soils and estimate their overall engineering properties. 

Engineering Analysis and Report 

We will summarize the geotechnical data in a brief technical memorandum. The 
memorandum will include a description of our work, a summary of the subsurface 
conditions, the laboratory test results and the boring log. We will provide a brief 
discussion of the feasibility of open trenching versus other excavation options for the 
manhole and associated piping. However, we assume any analysis and design required 
for the manhole will be performed by others. 

ESTIMATED COSTS 

Table 1 provides a breakdown in the estimated costs for the proposed scope of work. 
These costs are based on our normal hourly rates shown on the attached rates sheet. 

Table 1. Estimated Costs 

Item Estimated Costs 

Field exploration $2,110 

Laboratory testing $240 

Memorandum preparation $2,060 

Reimbursable expenses $70 

Foundation Engineering subtotal $4,480 

Drilling subcontractor $4,025 

TOTAL $8,505 

This total represents our best estimate of the project costs. We will notify you 
immediately following the field work in the event we encounter unanticipated soil 
conditions that would require modifying our proposed scope of work. 

4th  Street Manhole 
	

March 29, 2016 
Proposal for Geotechnical Services 

	
2. 	 Proposal 161050 

Newport, Oregon 
	

City of Newport 



SCHEDULE 

We have scheduled the drilling for Tuesday, April 5, 2016. We expect the field 
exploration can be completed within 1 day. An additional week will be required for the 
laboratory testing and preparation of the boring log and technical memorandum. We 
will provide interim information to the City and Civil West as it becomes available 
following our field explorations. 

We appreciate the opportunity to submit this proposal and look forward to working 
with you on this project. Please do not hesitate to call if you have any questions 
regarding the proposed scope of work, estimated costs, or schedule. 

4th Street Manhole 	 March 29, 2016 
Proposal for Geotechnical Services 

	
3. 	 Proposal 161050 

Newport, Oregon 	 City of Newport 
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